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ADDENDUM NUMBER 1

THE MATTABASSETT DISTRICT
PNEUMATIC SAND ADDITION SYSTEM AND RELATED EQUIPMENT
BID CONTRACT #2018-10

February 7, 2018

Prospective Bidders and all concerned persons are hereby notified of the following changes to

the Contract Documents for the above referenced project.

1. Pre-Bid Meeting Agenda and Sign-in included herein.

2. The following clarifications are being made as follows:

e Does the project include liquidated damages?

Answ: No, the project does not include liquidated damages.

e Will a Building Permit be required?
Answ: No, The District will secure a Building Permit if required

e Confirm there is no hazardous material removal expected and the $3.000,000
pollution liability requirement is not intended to cover hazardous material
abatement.

Answ: The Contractor will not be required to remove any hazardous materials.
The District uses Silica Sand as fluidizing sand in the incinerator, The
incinerator will be in operation during the installation of the new sand
addition equipment and therefore the sand addition operation will also remain
in operation during the installation of the new equipment. During the sand
addition operation there may be sporadic release of silica sand, and as such the
Contractor shall be required to follow applicable OSHA standards regarding
exposure.

The $3,000.000 insurance pollution liability coverage is intended to cover
accidents with respect to environmental pollution. However, no hazardous

waste removal is expected.
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3. Bid Contract No. 2018-10, beginning on page 2, last paragraph states, “The District’s
Notice to Proceed, and fully complete the WORK in strict accordance with the
CONTRACT DOCUMENTS within sixty (60) calendar days from the date of the
Notice to Proceed. Replace with “The Contractor shall complete the WORK in strict
accordance with the CONTRACT DOCUMENTS within two hundred and ten
(210) calendar days from the date of the Notice to Proceed.

4. Bid Contract No. 2018-10, beginning on page A-I, first paragraph, last sentence
states, “The work shall also include new system tie-ins to the existing sand addition
system and the incinerator, at locations shown and indicated in Appendix B”. Replace
with “The works shall also include new system tie-ins to the existing sand
addition system and the incinerator at the approximate locations shown and
indicated in Appendix B. The Contractor shall field inspect these locations and
determine tie-in locations together with plant managers and plant engineer, and
submit arrangement drawings showing the tie-in locations with all necessary
appurtenances for District review and approval. 480 Volt- 3phase power for
new equipment shall be in accordance with current electrical codes and extended
from either existing spare HP rated MCC’s in the Dewatering Building electrical
room or empty panels. Electrical Room location shown on drawing PR-100.

Contractor to provide conduit, wiring and necessary related materials.”

i

Bid Contract No. 2018-10, beginning on page A-1, first paragraph, third sentence,
replace “The work shall include all labor, materials, and equipment, including and not
limited to the pneumatic sand addition system, compressor, and related equipment,
necessary for the complete installation and operation of the sand addition system™
with “The work shall include all labor, materials, and equipment, including and
not limited to the pneumatic sand addition system, the compressor, concrete
pads for all new equipment, all related equipment, appurtenances, connections
to the existing sand addition system, to the incinerator, to power and other
utilities, as necessary for the complete installation and operation of the sand
addition system. The work shall also include work associated with installation of

isolation valves and ports for purge air at locations determined by the District.”

6. Bid Contract No. 2018-10, page A-3, paragraph No. 4, at the end of the first sentence
after the word clearances, add * shall be submitted to the District for approval”.
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