

ADDENDUM RECEIPT CONFIRMATION SHEET

DATE: JUNE 1, 2017

PAGES: 2

PROJECT NAME: ASH LAGOON CLEANING PROJECT BID CONTRACT #2017-9

SUBJECT: **ADDENDUM NO. 1**

FROM: MICHELLE RYAN, P.E., DISTRICT ENGINEER

****REQUIRED****

TO CONFIRM RECEIPT OF THIS ADDENDUM PLEASE SIGN THIS CONFIRMATION SHEET
AND FAX TO (860)635-7290, OR EMAIL TO MRYAN@MATTDIST.ORG

THANK YOU

NAME _____

TITLE _____

SIGNATURE _____

COMPANY _____

ADDENDUM NUMBER 1

**THE MATTABASSETT DISTRICT ASH LAGOON CLEANING
PROJECT BID CONTRACT #2017-9**

June 1, 2017

Prospective Bidders and all concerned persons are hereby notified of the following changes to the *Contract Documents* for the above referenced project.

1. BID PROPOSAL FORM, page 2, last paragraph, first sentence. Delete “within forty-three (43) calendar days from the date of the Notice To Proceed or no later than Monday, August 14, 2017”, and replace with “within forty-seven (47) calendar days from the date of the Notice To Proceed or no later than Friday, August 18, 2017, whichever is later.”
2. Answers to questions received:
 Question: How much was the price for the last lagoon cleanout?
 Answer: \$ 86,000.00

Sincerely,

THE MATTABASSETT DISTRICT



Arthur G. Simonian, P.E., LEED
Executive Director

Ash Lagoon Bid – 2017
Mandatory Pre-Bid – Sign In Sheet
Wednesday, May 31, 2017 @ 10:00 a.m.

Name & Address	Phone	Fax	Email
Aaron Dillon Herb Holden Trucking 59 Broad Brook Rd	860 - 623 - 8855	860-627- 7896	aaron.dillon@ holdinc.com
TradeMark Contractors, LLC 72 Cold Springs Road Bristol, CT 06010	860 - 966 - 2762	860 - 966 - 860-314-1428	Gino@TradeMark - Contractors - LLC.com
Hubert E Butter Construction 984 Portland Cobalt Rd Portland CT 06480	860-342-3880	860-342-2142	RB@HbutterConstruction.com
Standard Demolition Services, Inc 30 Norwamy Drive - Trumbull	203 3808300	203 380 8444	ESTIMATORS@ DEMOLITIONSERVICES .COM
Environmental Services Inc 90 Brook Field St South Windsor CT 06074	860 280 578950	860 289 0138	BDeVAnney@E-S-ll.com
CT Tank Removal, Inc 118 Burr Court Bridgeport, CT 06472	203-384 6020	203-384- 6054	Kneville@cttank.com
Bill McEwen McVAC Environmental 481 Grand Ave New Haven CT 06515	203 469 9421	203 494-1429	BMCEWEN@MCVACENV.COM



Gino Troiano, Jr., P.E. PHONE 860.966-2762
72 Cold Springs Road FAX 860.314.1428
Bristol, CT 06010 Gino@TradeMark-Contractors-LLC.com

Brian J. Gombotz
General Manager
H. E. Butler Construction Co., LLC
860-342-3880 office
860-342-2142 fax
860-213-0019 mobile
bg@hbutlerconstruction.com

*ESTIMATORS @ Demolition
Services . com*

Standard Demolition Services, Inc.
Demolition Contractors

STRATI PATRAKIS
Demolition Estimator
spatrakis@demolitionservices.com

TEL: (203) 456-2928
FAX: (203) 380-8944
CELL: (203) 219-8005
30 NUTMEG DRIVE
TRUMBULL, CT 06611

Bruce Devanney <BDevanney@e-s-i.com>
Wednesday, May 31, 2017 10:21 AM



Full Service
Environmental

Kimberly Neville
Sr. Project Manager

CONNECTICUT TANK REMOVAL, INC.

Phone: 203-384-6020

Fax: 203-384-6054

Toll Free: 888-304-8265

Cellular: 203-376-8031

kneville@cctank.com

118 Burr Court
Bridgeport, CT 06605
www.cctank.com

Bill McEwen <bmcewen@mccvacenv.com>