

ADDENDUM RECEIPT CONFIRMATION SHEET

DATE: MARCH 31, 2021

PAGES: 2

PROJECT NAME: ASH LAGOON CLEANING PROJECT

SUBJECT: **ADDENDUM NO. 1**

FROM: MICHELLE RYAN, P.E., DISTRICT ENGINEER

****REQUIRED****

TO CONFIRM RECEIPT OF THIS ADDENDUM PLEASE SIGN THIS CONFIRMATION SHEET
AND FAX TO (860)635-7290, OR EMAIL TO Kbober@mattdist.org, ebrousseau@mattdist.org

THANK YOU

NAME _____

TITLE _____

SIGNATURE _____

COMPANY _____

ADDENDUM NUMBER 1

THE MATTABASSETT DISTRICT ASH LAGOON CLEANING PROJECT

April 12, 2021

Prospective Bidders and all concerned persons are hereby notified of the following changes to the *Contract Documents* for the above referenced project.

1. DUE TO COVID-19, BIDDERS WILL NOT BE ALLOWED TO BE PRESENT FOR THE ASH LAGOON BID OPENING SCHEDULED FOR MAY 13, 2021 AT 2 PM. BIDDERS CAN MAIL (POST MARKED BEFORE BID DUE DATE) YOUR BID TO THE ADDRESS BELOW OR PLACE IT IN THE MAIL SLOT AT THE ADMINISTRATION BUILDING. OUR MAILING ADDRESS IS:

THE MATTABASSETT DISTRICT
245 MAIN STREET
CROMWELL, CT 06416
BID No. 2021-22

BID RESULTS WILL BE POSTED ON OUR WEBSITE.

Sincerely,

THE MATTABASSETT DISTRICT



Arthur G. Simonian, P.E., LEED
Executive Director