

**ADDENDUM RECEIPT CONFIRMATION SHEET**

DATE: AUGUST 22, 2022

PAGES: 2

PROJECT NAME: ONCALL SCHEDULED AND EMERGENCY EXCAVATION AND PIPING REPAIR SERVICES

SUBJECT: **ADDENDUM NO. 1**

FROM: MICHELLE RYAN, P.E., DISTRICT ENGINEER

**\*\*REQUIRED\*\***

TO CONFIRM RECEIPT OF THIS ADDENDUM PLEASE SIGN THIS CONFIRMATION SHEET AND FAX TO (860)635-7290, OR EMAIL TO [Kbober@mattdist.org](mailto:Kbober@mattdist.org), and [ebrousseau@mattdist.org](mailto:ebrousseau@mattdist.org)

THANK YOU

NAME \_\_\_\_\_

TITLE \_\_\_\_\_

SIGNATURE \_\_\_\_\_

COMPANY \_\_\_\_\_

## ADDENDUM NUMBER 1

### THE MATTABASSETT DISTRICT ON-CALL SCHEDULED AND EMERGENCY EXCAVATION AND PIPING REPAIR SERVICES

August 22, 2022

Prospective Bidders and all concerned persons are hereby notified of the following changes to the *Contract Documents* for the above referenced project.

1. REMOVE Bid Bond
2. REMOVE Acknowledgement of Surety
3. REMOVE Performance Bond
4. REMOVE Labor & Material Payment Bond
5. Page 16, remove paragraph e from ARTICLE 6 – PAYMENTS TO THE CONTRACTOR
6. On page 18, ARTICLE 7- FINAL CERTIFICATE AND PAYMENT, replace the second paragraph with the following paragraph: “Upon approval of the Final Certificate by the DISTRICT, the DISTRICT shall pay the CONTRACTOR an amount equal to the total compensation to which the CONTRACTOR is entitled for the performance of the total Contract.”

Sincerely,

THE MATTABASSETT DISTRICT



Arthur G. Simonian, P.E., LEED  
Executive Director