ADDENDUM RECEIPT CONFIRMATION SHEET

DATE: SEPTEMBER 1, 2017					
PAGES: 2					
PROJECT NAME: PRIMARY TANKS DOORS REPLACEMENT PROJECT BID CONTRACT #2017-8					
SUBJECT: ADDENDUM NO. 2					
FROM: ELAINE BROUSSEAU					
REQUIRED					
TO CONFIRM RECEIPT OF THIS ADDENDUM PLEASE SIGN THIS CONFIRMATION SHEET					
AND FAX TO (860)635-7290, OR EMAIL TO ebrousseau@mattdist.org					
THANK YOU					
NAME					
TITLE					
SIGNATURE					

COMPANY

ADDENDUM NUMBER 2

THE MATTABASSETT DISTRICT PRIMARY TANKS DOORS REPLACEMENT PROJECT BID CONTRACT #2017-8

September 1, 2017

Prospective Bidders and all concerned persons are hereby notified of the following changes to the *Contract Documents* for the above referenced project.

- 1. DELETE any reference to the Bids being due on Thursday, September 21, 2017 and INSERT the following new bid date: "Monday, September 11, 2017".
- 2. Drawing A-1: In the "Floor Plan", INSERT "(TYPICAL)" to the end of the note that reads "Remove Kalwall Panels and Sliding Doors From This Area".
- 3. Specification 08330: Paragraph 1.3, DELETE the sentence under Item "A" in its entirety and INSERT the following new sentence: "Submit product data, shop drawings and O&M material for review and approval."

Sincerely,

THE MATTABASSETT DISTRICT

Arthur G. Simonian, P.E., LEED

Executive Director

PRIMARY TANKS DOORS 2017 MANDATORY PRE-BID SIGN IN SHEET THURSDAY, AUGUST 31, 2017

Signature	Adam Bisson	Mark LePage	
Email	abisson@chnickerson.com	MLepage@OHDct.com	
Phone	(860) 489-0455	(860) 889-3848	
Address	C.H. Nickerson 49 Hayden Hill Rd, Torrington, CT 06790 Attn: Adam Bisson	Overhead Door 88 2A Preston, CT Norwich Attn: Mark LePage	
Name	C.H. Nickerson	Overhead Door Norwich	